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CONGESTTION MANAGEMENT PROGRAM – SIGNAL SYSTEM #10 

 

TO ALL PROSPECTIVE BIDDERS: 
 
The above described SBI modified to reflect the following change:   
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ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM 

 
 
 

CONGESTION MANAGEMENT PROGRAM 
SIGNAL SYSTEM SET #10 

(TDOT PIN 115241.16) 
 
 
 
 
I acknowledge that I am in receipt of the following addendum(s) for the above referenced 
project. 

 
 
 
Congestion Management Program – Signal System Set #10 

 

Addendum #1, Dated January 13, 2016             

Addendum #2, Dated January 26, 2016             

Addendum #3, Dated February 2, 2016             

 

 

 
 
NAME and TITLE DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
THIS FORM MUST BE SIGNED AND INCLUDED IN YOUR PROPOSAL.   FAILURE 
TO SIGN AND INCLUDE THIS FORM WILL RESULT IN YOUR PROPOSAL BEING 
CONSIDERED INVALID. 
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February 2, 2016 
 
 
TO ALL PLAN HOLDERS: 
 
RE: Addendum No. 3 to Sealed Bid No. I-000364 
 Congestion Management Program – Signal System Set #10 
 PIN 115241.16 
 
Please make the attached documents part of your proposal: 
 
Revisions to the plan sheets are denoted with revision clouds. Copies of these revised 
sheets are attached. 
 
Question 1: There is a large tree at the south end of Crossing 1 that will hinder getting 
equipment in to install conduit. Can an item be created to trim back or remove trees?  
 
Answer: Yes, please see the attached revised bid form and quantities sheet. This item is 
intended for minor tree trimming necessary for construction purposes as directed by the 
Engineer and/or CEI. Tree removal will not be permitted on this project.  
 
Question 2: On crossings 1 and 2 there is an existing PVC conduit already installed in the 
location where the new fiber conduit is to be installed, which may require a different means 
of attachment or location of installation. How is this to be addressed? 
 
Answer: Attachment must be completed per the TDOT approved detail as shown in the 
plans. It is the designer’s opinion that adequate space is available for installation as shown 
in the plans. Minor adjustments may be made during construction as directed by the 
Engineer and/or CEI.  
 
Question 3: Notes 5 and 6 on page 2 call for including concrete removal and replacement 
for installing FO boxes. Due to problems this has created, previous projects have had 
concrete removal covered by sidewalk and sod items. 
 
Answer: This issue was addressed, please see addendum #2. 
 
Question 4: At locations showing replacing the existing pushbuttons with the audible 
pushbuttions, it shows running new 5 conductor cable to some of the poles via new conduit 
being installed. At other locations, it shows replacing the existing which would be using the 
existing wiring. The audible pushbutton usually requires it's own dedicated pair of wires per 
button where the standard pushbutton can use one of the wires as a common wire. 
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Answer: Where audible pushbuttons are being installed either on new poles or where there 
was no pushbutton previously, the plans call out for new wiring and conduit. Where the 
audible push buttons are being installed there are existing pushbuttons, it is assumed the 
existing wiring can be re-used. This will need to be verified during the construction process. 
If the existing wiring cannot be re-used, then new wiring will need to be run to that location at 
that time and it will be paid at the unit price for 5 conductor wire. 
 
Question 5: On the phasing diagrams shown on plans, are they the current phasing or is 
this new proposed phasing. On some of these intersections there may not be adequate 
wiring to split the signals, or it may take extensive wiring to accomplish this that will require 
more than allotted time to do a cabinet change over, especially the wood pole and 
embedded pole intersection where there are multiple risers on poles that really cannot be 
removed or reworked in the allotted time frames. How will this be addressed? 
 
. Answer: The phasing diagrams shown on the plans are proposed phasing. During field 
assessment, it was the opinion of the designer and City of Memphis Signal Shop staff that 
existing wiring was adequate for the proposed phasing as shown in the plans. This will need 
to be verified during the construction process. If additional wiring is necessary, the new 
wiring will be installed and paid at the unit price of 3, 5, and/or 7 conductor wire.  The 
contractor will be expected to evaluate the existing wiring prior to ordering cabinets.  Any 
instances where insufficient wiring exists to implement the proposed phasing are to be 
reported to the CEI consultant for coordination with the designer to determine the 
appropriate action. 
 
Question 6: At Dr. MLK Dr and 3rd, a mast arm intersection, the existing cabinet to be 
changed and relocated is a pedestal mounted cabinet. The existing wiring will not be long 
enough to reach the proposed new cabinet location. Cabling is not allowed to be spliced will 
have to be replaced and probably new wiring installed to refeed poles. 
 
Answer: This will need to be verified during the construction process. If it is necessary to 
extending wiring, wires must be replaced from the proposed cabinet to the nearest allowable 
splice location (pole base). Additional wiring will be installed and paid at the contract unit 
price of 3, 5, and/or 7 conductor wire.  
 
Question 7: Sheet CL-11 - The FO splicebox location on 3rd St is located in driveway and 
the FO intermediate box by the building is in a parking area. The standard FO pullbox's are 
not rated for these location. 
 
Answer: The location of the type B fiber optic pullbox along 3rd Street should be field located 
during construction to an area outside of the driveway area to minimize vehicle traffic loads. 
The type A fiber optic pullbox near the City of Memphis Signal Shop should be placed as 
close to the building as possible so that only occasional vehicle loadings will be experienced. 
City of Memphis Signal Shop staff should be consulted for final location of pull boxes in both 
of these areas.  
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Question 8: Are any safety training certifications required by any of the railroads to work 
within their right of way? 
 
Answer: A copy of all railroad permits has been included with this addendum. All work within 
each of the railroad rights-of-way must be performed in such a manner as to meet all 
requirements of all railroad permits.  
 
Question 9: What are the specifications for the pull box lids? Also is there an equivalent for 
cast iron regarding the lids? 
 
Answer: Pull box specifications are found in the City of Memphis Standard Construction 
Specifications Section 02890.J Pull Boxes. Concrete or composite lids are allowed as a 
substitute but must be structurally rated equivalent to what is required in the specs. Concrete 
or composite lids with a Tier 22 rating are typically an acceptable substitute for the cast iron 
lids. 
 
 

 
If you have any questions, please contact me via email at 
tosha.davenport@shelbycountytn.gov 
 
  

Sincerely, 
 
 
 
 

Signed Original on File 
 

Tosha Davenport, Procurement Specialist 
Purchasing Department 

Shelby County Government 

mailto:tosha.davenport@shelbycountytn.gov

